
Greenway Road 

Litchfield Road to Bullard Avenue 

COS16-006 

 
 

Mandatory Pre Bid Meeting  

December 09, 2015 
 



Solicitation Schedule  

COS16-006, CIP 20815 

 

• November 26th – IFB Released and Advertised 

• December 9th- Pre Bid Meeting 

• December 14th- Questions Due 

• December 17th- Addendum Posted 

• December 21st- Bids Due by 4:00PM 

• December 21st- Bid Opening 4:15PM 



Project Team 

 

The City of Surprise Mayor and City Council collectively are the project clients 

and, as such, authorize all project budgets and capital expenditures. The CIP 

Project Manager will lead a stakeholder team that includes representatives 

from: 

  

GHD- Design Engineer and Construction Administration  

Water Resource Management 

Public Works 

Utility Providers  
 

  



Project Overview  

COS16-006, CIP 20815 

 

• Two additional travel lanes on north side of Greenway Rd. 

• Raised median 

• Drainage channel improvements 

• Re-profile the intersections of Bullard and Litchfield at Greenway 

• Placement of 16 inch reclaimed water line 12 inch sewer line  

• Streetlights 

• Landscaping & Irrigation 

• Pavement mill and overlay on the existing pavement 



Project Location 



Project Items  

 

• Maintaining one travel lane in each direction along Greenway Rd., Bullard 

Ave. and Litchfield Rd.   

 

• Spring training traffic and access 

 

• Bell Rd. and Grand Ave. traffic restrictions  

 

• Bid Alternate for Reclaimed Waterline   

 

• Schedule 

 

• Utility Coordination 

 

• Permit Status  

 



Project Schedule  

 

Construction 

Procurement 

December 2015 

Pre Construction 
Meeting 

January 04, 2016  

Construction 
Complete by  May 

2016  


